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Statement of Work 
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(703) 305-9091 
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Washington, D.C. 20460 
shimeles.taetaye@epa.gov 
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I. BACKGROUND 

The U.S. Environmental Protection Agency ("EPA" or "the Agency") Sustainable Materials 

Management (SMM) Program supports the use/reuse of resources productively and sustainably 

throughout their life cycles, from the point of resource acquisition through disposal. The SMM 

Program seeks to avoid or minimize impacts to the environment while accounting for economic 

efficiency and societal considerations. The beneficial use of Coal Combustion Residuals (CCRs), 

when done in a manner protective of human health and the environment, can advance the goals 

of the SMM Program. As part of this effort, the EPA's Office of Resources Conservation and 

Recovery (ORCR) has conducted the beneficial use evaluation of selected encapsulated products 

containing CCRs to determine whether these beneficial use products are comparable to 

analogous products made without CCRs (virgin raw material), or are otherwise equally 

acceptable, during use by the consumer. As a result of this evaluation, ORCR has produced a 

document, detailing the evaluation process, as well as the findings and conclusions of this 

beneficial use evaluation. 

II. PURPOSE 

The purpose of this work assignment is to obtain technical and editorial support for the 

document: Coal Combustion Residual Beneficial Use Evaluation: Fly Ash Concrete and FGD 
Gypsum Wallboard. 

III. SCOPE OF WORK 

Task 1: Work Plan Development 

Prior to start of work, the WAM will provide the document as four separate .docx file(s) 

(main text and three appendices). The contractor may review this document to assist with the 

development of the work plan. This size and scope of this document is similar to a previous draft 

edited under Contract EP-W-07-011, Work Assignment 4-30, Technical Directive 4. Within 20 

business days of the receipt of this work assignment and the four files, the contractor shall 

deliver a work plan detailing the following for each task outlined in this assignment: 

1. A detailed plan for completing each subtask; 

2. Levels and mix of work hours needed, along with names of all proposed personnel; 

3. A complete schedule of work and outputs, along with deliverable dates; 

4. A complete budget that includes labor hours for each task by each individual, along with 

their professional level, and all additional costs anticipated for the work assignment; 

5. whether any potential conflicts of interest that may exist for any part of the work; and 

6. Any other items specified in this work assignment. 
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The contractor may contact the W AM before submitting the work plan for any clarification 

regarding the scope of the work assignment. Upon approval of the work plan, the contractor shall 

prepare and deliver a monthly invoice, in conformance with the requirements of the contract, 

which details the project status and remaining funds. 

Task 2: Technical and Editorial Support 

Subtask 2a: Document Unification 

The contractor shall combine the main text and appendices into one unified document. Upon 

completion, the document should be a single .docx file with a single table of contents that 

encompasses the entire document. If the formatting of the document makes it too complicated to 

unify the entire document, the contractor will notify the W AM prior to submission of the work 

plan. The W AM will provide guidance on how to proceed. 

Subtask 2b: Text Revisions 

The contractor shall review the document to ensure that grammar, spelling, citations and 

formatting are appropriate and consistent. Where errors or inconsistencies are identified, changes 

will be made in redline strikeout. However, if a change requires any appreciable reworking of the 

text, the contractor will instead flag the text with a comment bubble. In these comment bubbles, 

the contractor will briefly summarize both the perceived issue and the recommended edits. The 

purpose of these comment bubbles is to avoid excessive expenditure of time on edits that may be 

unwanted for reasons such as prior agreements on phrasing. Specifically, the contractor shall 

review the document and ensure that: 

technical discussions included in the report are sufficiently clear and appropriate for the 

primary audience of state, tribe and local regulators and the regulated community; 

all abbreviations presented in the document are defined at first use and included in the front 

table. Any abbreviation not used at least once beyond the original definition should be 

deleted; 

weblinks throughout the text and references are functional and link to the proper websites; 

references at the end of the main text and appendices are complete, appropriately cited and 

accurate; 

all grammar, punctuation, spelling and citations conform to guidelines set forth m: 

http:/ /www2.epa. gov/stylebook. 

section headers, tables, figures and equations throughout the document are properly 

referenced in the body of the text and linked in the table of contents; 

pagination is consistent throughout the document, corresponds to the appropriate section of 

the document, and is suitable for both web-based and printed viewing. Blank pages should 

be inserted between different sections and appendices with the text, "[This Page 
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Intentionally Left Blank]," to ensure that the text can be physically separated into discrete 

sections when printed; 

formatting for text, heading, line spacing, paragraph spacing, paragraph alignment 

Uustification), breaks (section and page) and tables are consistent throughout the document. 

Any fonts used by the contractor should be from the standard Microsoft Word library; 

text, tables or figures do not break awkwardly across multiple pages. The contractor may 

adjust document formatting within reason to ensure that this does not occur; and 

document formatting does not change when the file is closed and reopened. 

Subtask 2c: Figure Revisions 

The document main text and appendices contain a total of 15 figures drafted by EPA staff. 

While these figures present the desired information, the Agency feels they do not look refined 

enough for the purposes of this document. Nine of these figures are simple Microsoft Excel 

graphs located in Chapter 2 of the document. EPA is requesting input on how these graphs and 

the accompanying tables can be better presented to enhance the readability of the document. An 

additional three figures in Chapter 3 were designed using Microsoft Word, and are anticipated to 

require minimal edits. The remaining three figures (Chapter 0 and Appendix C) were designed 

using Microsoft Power Point. Due to the greater complexity of these final three images, they are 

believed to require the greatest work. 

Prior to the start of work, the W AM will provide a set of marked up figures in addition to 

those in the document to highlight any specific details that should be considered during the 

revisions. Any software program may be used to conduct this work (including the Microsoft 

Office Suite), as long as the software is readily available to the contractor, the work can be 

completed in the time allotted, and the finished product looks sufficiently polished. If any 

technical errors are identified in the figures during revisions, the contractor will notify the W AM 

prior to submission of the draft document. The W AM will review the suggested edits and 

provide guidance on how to proceed. 

Deliverables 

The contractor shall deliver a draft of the unified document in .docx format containing all 

edits in redline strikeout, proposed edits in comment bubbles, and revised figures no later than 10 

business days after finalizing the work plan. The W AM will review the draft document and 

provide comments, as well as direction on how to address any proposed edits. 

The contractor shall revise the document based on the W AM's comments, and deliver both a 

redline and clean finalized document in .docx format no later than 5 business days after receipt 

of the comments. The W AM will also deliver a PDF of the same clean finalized document to 

demonstrate that no formatting issues arise during the conversion. 
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IV. OTHER CONTRACTOR REQUIREMENTS 

Under this work assignment, the contractor shall: (1) Communicate with the WAM and Alt­

WAM, at minimum, on a weekly basis through email regarding the status of the work 

assignment, any issues or questions that may arise, and any unplanned events that may result in 

an increased expenditure of funds. More frequent communication by email or phone may be 

established on an as needed basis. (2) Provide all deliverables electronically, with draft 

deliverables in .dox format and final deliverables in both .docx and .pdf format. 

V. SCHEDULE AND DELIVERABLES 

Deliverables Due Date 

Task 1. Work Plan Development 

Work Plan and Budget 20 business days after receipt of the work assignment. 

Task 2. Technical and Editorial Su 

Redline Draft Document (.docx) 10 business days after finalization of the work plan. 

Redline and Clean Final Document (.docx and .pdf) 5 business days after receipt of W AM comments. 
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Statement of Work 
Work Assignment No. 1-14 

EPA Contract #: EP-W -12-013 

1. TITLE: CERCLA 108(b) -Economics Support for Financial Assurance Rulemaking 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

AltWAM: 

Date of CO signature through 611/2014 

Scott Palmer 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 703-308-8621 
E-mail: palmer .scott@ epa. gov 

Becky Cuthbertson 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: Same as above 
Phone: 703-308-8447 
E-mail: cuthbertson.becky@epa.gov 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

USEPA has been involved in significant ongoing analyses to assess the need to promulgate 
financial assurance regulations under CERCLA, 108(b). Substantial prior work has already been 
completed under former Work Assignments (WA's) with Industrial Economics (lEe). This work has 
been conducted on an ongoing basis up until earlier in 2013, when all remaining work and hours under 
W A #B-7 were halted. 

Specific tasks that have already been conducted are throughly outlined in the Scopes of Work 
and Approved lEe Work Plans for W A #B-7 of this contract, as well as all other prior W A's associated 
with the CERCLA 108(b) Rulemaking. 

5. STATEMENT OF WORK FOR WA #B-???: 

This WA is being utilized to reinitiate necessary economic analyses for the CERCLA 108(b) 
regulatory development process. Specific of these include high priority components of work and 
analyses that are needed up front in the critical path in order to make continued longer-term progress on 
the formulation of this rulemaking. 



[Note: These analyses of immediate need however, represent typical contractor support services 
pertaining to regulatory impact analyses (RIA) necessary for rule writing and promulgation. As such, 
amendments may be added to this work assignment in order to continue and/or add similar types of 
contract services which may be needed on an ongoing basis over the duration of this rulemaking. ] 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor shall 
deliver a work plan including a proposed level of effort by subtask, budget, and schedule of tasks 
through the term of performance. If there are any questions regarding the work plan, please contact the 
EPA WAM (and/or the Alternate WAM). The contractor shall maintain at least weekly communication 
with the EPA W AM and Alternate W AM in order to share any anticipated events which may cause an 
accelerated expenditure of approved funds for the period, and provide a monthly progress report 
regarding the status of work on the work assignment. The contractor shall also provide management 
oversight of the work assignment throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the monthly 
progress reports of the data-quality issues and activities achieved throughout the work assignment. 

Task 2: Review and Modification of all Prior Economic Data Collection, Analyses, and Results 

A priority for further analyses is to solicit review and concurrence from OSWER' s Office of 
Superfund Remediation and Technology Innovation (OSRTI) on the economics related data collection, 
analyses, methodologies, statistics, and findings achieved to data. OSRTI has made a commitment to 
increase the amount of staff resources necessary to meet this need. As such, this task calls for contract 
support in briefing OSRTI on the results to date, and to field any inquiries or comments made by 
OSRTI. lEe should plan on a minimum of one face to face meeting with OSRTI, as an initial 
introduction to the full breadth of analyses conducted to date. 

Based on input from OSRTI, modifications to prior analyses may be necessary. If so, such 
changes and/or updates shall also be conducted under Task 2. The contractor should assume that they 
will need to be available to field questions about their chosen assumptions, methods, and findings 
covering a broad amount of the work conducted to date. Any responses shall be prepared by the 
contractor and provided to the WAM for distribution to OSRTI. We would ask that the pertinent 
contractor staff persons also make themselves available by phone in order to more readily facilitate 
resolution of such inquiries. 

The total amount of time and workload necessary for responding to questions and comments as 
well as subsequent modifications to prior analyses should be assumed to not exceed more than 50% of 
the overall allotted LOE estimated for this W A. 

Task 3: Draft Assessment of Economic and Regulatory Impacts of the Proposed Rulemaking 

Under this task, work to be conducted by the contractor shall first include a reassessment of the 
current understanding of established key features of the Rule Requirements (as well as critical gaps and 
remaining rule features/decisions yet to be resolved). This progress assessment of the rule shall be 



accompanied by recommendations at to the next most critical aspects of analyses necessary to arrive at 
improved projections of the amounts of FA that will be required under the rule. This will be used to 
direct future work assignments and establish better estimates of the costs (and benefits of the rule), 
relative to the options being considered. Such work may also include the following analyses, as 
previously identified under W A #B-7. 

1) Selection of Fixed Financial Assurance amounts that can be used for a Fixed FA Option 
under the rule. An approach and supporting arguments are to be established in cooperation 
with the Agency, for the selection of Fixed FA amounts, on the basis of commodity 
categories currently being identified by EPA. It is assumed that the selection of such 
amounts are to be based on Historic Response Cost estimates and Existing FA data, as well 
as associated findings from Statistical Regressions that have already been (or are 
concurrently being) collected/conducted. 

2) Formulation of an approach and supporting arguments are also to be established in 
cooperation with the Agency, for the selection of candidate approaches that would allow for 
"Adjustments" to the Fixed FA targets. Such an approach would be used to allow Fixed FA 
amounts to be tailored to accommodate for specific site features/characteristics, thereby 
allowing a more equitable amount to be established for certain facilities. For example, such a 
scheme could thereby allow for higher vs. lower adjusted FA amounts at facilities depending 
upon whether their respective site characteristics are or are not shown to be correlated with 
higher liability risks and response costs. Such an approach will require the identification of 
variables shown to be correlated with historical response cost estimates and existing FA 
amounts, as well as other potential dependent variables. Such adjustments are likely to be 
based on geologic, geographic, and/or process/management characteristics at any given 
facility (e.g. adjustments allowed for variations in disturbed acreage and proximity to surface 
water, etc ... across facilities features). As such, independent variables of interest include, 
but are not limited to, Disturbed Acreage, Depth to Groundwater, Distance to Surface Water, 
Type of Commodity, On-site Processes (heap leach I no heap leach ... ), Pro-environmental 
Management Traits (ISO certification, ... ), etc. 

3) Derivation of draft estimates of the costs attributable to the FA amounts identified above. 
The costs of attaining FA are to be estimated by utilizing the amounts from 1) and 2) above, 
along with all data and analytical findings developed to date (e.g. Hist. Resp. Cost estimates, 
Cost of Mechanisms, Regression findings, Existing FA amounts already in place, Identified 
HRM Facilities to be Regulated universe and their respective financial data, Cost of Financial 
Instruments, Discounting Findings, etc.). 

4) Assembling preliminary draft estimates of the monetary costs (and potential tradeoffs and 
benefits) associated with all alternative Financial Assurance mechanisms being considered, 
so that a Draft Economic Impact Analysis of the costs and benefits of the can be prepared in 
time to be available for in time for commencement of the SBA Review (SBAR Panel) 
Process related to the Regulatory Flexibility analyses for the rule (currently projected to 
commence no earlier than 311112). [Notes: Such dates are projected and may therefore 
change. Furthermore, improved cost estimates will likely need to be further developed, 
following ongoing refinement of the final financial assurance requirements to be chosen for 
the rule.] 

5) Drawing on Industry Profiles and additional firm level data (including sales, revenues, 
number of employees, etc.), the contractor shall also conduct an analysis of "small entity" 



impacts associated with the proposed rule, in support of the necessary Reg. Flex. analysis and 
potential convening of SBAR Panel. 

[NOTE: Much of the work to be conducted under Task 3 will be dependent upon the results of 
concurrent tasks and analyses that may still be underway. Therefore, portions of the work under 
Task 3 may also need to wait to begin until after EPA is able to issue a Technical Directive to the 
contractor with this information.] 

6. OVERALL SCHEDULE FOR DELIVERABLES 

Task and Deliverable for WA # 4-41 Estimated Delivery 

Task 1 - Work.(!lan and Budget Management 
20 days after receipt of the approved 

Deliverable 1: Workplan and Budget work assignment. 

Task 2: Review & Modification of Prior Economic Analyses 
ongoing (w/ Monthly Progress 

Deliverable 2A: SUQQOrt of Review & ResQonse to Comments by OSRTI Report updates) 

Deliverable 2B: Requested Modifications to ResQective Econ Analyses within 30 days of final comments 
per analyses (hist. response costs, 
regression analyses, etc ... ) 

Task 3 - Regulatory lm.(!act Analyses related work 
Within 15 days of all above 

Deliverable 3A: Progress Assessment and Next Steps requested analytical modifications, 
or 15 days after receipt of TD with 

Other Analyses as possible CO Signature 

Deliverable 3A: Selection of Preliminary Fixed FA Amounts (by 
30 Days after receipt of TD with 
CO Signature 

Commodity and/or Commodity Group) 
30 Days after receipt of TD with 

Deliverable 3B: Selection of Options for Fixed FA Adjustments CO Signature 

Deliverable 3C: Draft Estimates of the Costs of selected 30 Days after submission of 

Financial Assurance amounts (including cost of instruments and Deliverable 2B 

necessary collateral, etc ... ) 

Deliverable 3D: Draft RIA Analyses- estimates of 
60 Days after submission of 

comprehensive cost impacts of the rule in accordance with Exec. 
Deliverable 2C 

Order 12866 (including any Site Specific Assessment costs, 
Benefit estimates, etc.) 

30 Days after submission of 
Deliverable 3E: Draft SBREFA Analyses and Documentation to Deliverable 2D (Note: Ongoing 
Support the SBREF A & SEAR Panel Process Deadlines to change in accordance 

with FLM negotiations and the 
SEAR Panel Process.) 



7. OTHER CONTRACTOR REQUIREMENTS 

The contractor shall comply with all applicable requirements of the contract, including 
compliance with all quality-assurance standards, provision of monthly invoices detailing progress and 
for notifying the W AM of the status of remaining funds, and other such requirements. The contractor 
must also ensure that the data collected for the characterization of environmental processes and 
conditions contain the appropriate QA/QC requirements to support the intended use of the data. In 
addition, the contractor shall make use of the following in developing the appropriate QA/QC 
requirements: Guidance for Data Quality Objectives (EPA QA/G-4 ), and Guidance for Quality 
Assurance Project Plans (EPA QA/G-5). These documents and others can be found at the following 
Agency website: http://www.epa.gov/guality/gs-docs/. Furthermore, all data and supporting documents used 
in the performance of this contract and all associated analyses shall be provided to EPA at the 
completion of the work, as well as at any such time that it is requested by theW AM or Alt. W AM. 
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EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 De scope of WAl-14 - CERCLA108b 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2013 To 04/29/2014 

Comments: 

The purpose of this amendment is to de-scope/ reduce originally approved LOE of 407 on WA 1-14 by 217 hours. New 
total LOE for this work assignment is 190. The contractor shall submit a revise work plan/cost estimate to reflect 
reduction. 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 407 
04/30/2012 To 04/29/2014 
This Action: -217 

Total: 190 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 1-14 

Amendment #1 
EPA Contract#: EP-W-12-013 

1. TITLE: CERCLA 108(b) -Economics Support for Financial Assurance Rule making 

2. PERIOD OF PERFORMANCE: 

3. WORK ASSIGNMENT MANAGER: 

Alt WAM: 

Date ofCO signature through 611/2014 

Scott Palmer 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 703-308-8621 
E-mail: palmer .scott @epa.gov 

Becky Cuthbertson 
Economics and Risk Analysis Staff 
Office of Resource Conservation & Recovery 

Mailing Address: Same as above 
Phone: 703-308-8447 
E-mail: cuthbertson. becky@ epa. gov 

4. BREIF BACKGROUND ON PROJECT AND PRIOR CONTRACT SUPPORT: 

USEPA has been involved in significant ongoing analyses to assess options for the promulgation 
of financial assurance regulations under CERCLA, 108(b). Substantial prior work has already been 
completed under former Work Assignments (WA's) with Industrial Economics (lEe) and other contract 
vehicles in place within the Office of Resource Conservation and Recovery (ORCR). The work by lEe 
on this rulemaking has been conducted on an ongoing basis for several years, but was halted earlier in 
2013, due to budget constraints. 

Upon the availability of funding for this work, a new WA #1-14 was put in place later in 2013. 
W A # 1-14 reinitiates necessary economic analyses for the CERCLA 1 08(b) regulatory development 
process that were previously halted under WA #B-7. The scope for WA #1-14 includes high priority 
components of analyses that are needed, both in the near term, as well for longer-term progress on the 
formulation of this rulemaking. 



[Note: For an explanation of the tasks already commenced or conducted to date, consult the original 
Scopes of Work and Approved lEe Work Plans for WA #B-7 and other prior WA' s associated with the 
CERCLA 108(b) Rulemaking.] 

5. STATE:MENT OFDESCOPE FOR A:MEND:MENT #1 TO WA #1-14: 

However, numerous unforeseen administrative and technical complexities have caused 
unavoidable delays in the schedule for the CERCLA 108b Rulemaking. This in turn has had a negative 
impact on the progress of the subject analyses called for under W A # 1-14, and the level of LOE needed 
to date has lagged significantly from that originally anticipated. 

In addition, our office has been requested to identify components of our overall work that can be 
descoped at this time, in order to free up capacity so that the contract (EP-W-12-013) can be used to 
accommodate those specific analyses that are needed on a shorter timeline. with lEe Because these 
delays have impeded progress from being made on some components of the subject analyses, a portion 
of the work under W A # 1-14 is to be suspended and associate hours de-scoped. Task #3 of the approved 
work plan is not to be conducted at this time. 

As such, this Amendment calls for a descoping of W A # 1-14 and the withdrawal of all LOE for 
Task #3 of W A # 1-14. Task #3 requests that the contractor to prepare a "Draft Assessment of Economic 
and Regulatory Impacts of the Proposed Rulemaking", as well as conduct longer-term draft regulatory 
impact analyses for CERCLA 108b. Due to the aforementioned delays, work on Task #3 has not yet 
begun and shall be temporarily halted at this time. Removing the 217 hours of LOE allocated to Task #3 
reduces the overall LOE approved for W A # 1-14 from 407 to 190 hours. 

[Note: At a later date, when appropriate and feasible, this office plans to fully request contractor 
assistance in order to conduct the work originally outlined in Task #3 of W A # 1-14.] 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-14 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2015 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base X Option Period Number Econ Support for CERCLA 108b 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2013 To 04/29/2014 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 03/24/2014, with a descope 
in LOE of 217 hours and reduction in cost of $22, 142. 7 *b)(4) lcostl(b)(4) fee) . This des coping amendment 
reduces the cummulative LOE for WA 1-14 to 190 hours and lowers the cost to $22,712 .59l{b}{4} icostl(b)(4) I fee). 

0 Superfund Accounting and Appropriations Data D Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 190 
04/30/2012 To 04/29/2015 

This Action: 0 

Total: 190 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Lee Hofmann Branch/Mail Code: 

Phone Number: 703-308-8479 

(Signature) (Date) FAX Number: 

Contracting Official Name Christie Deskiewicz Branch/Mail Code: 

Phone Number: 202-564-3316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-15 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 1-15 RCRA Prog Benefits Highli 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/27/2013 To 04/29/2014 

Comments: 

This action initiates WA 1-15 with an LOE of 586 hours. Scott Palmer is appointed as the WAM and Rachel Horton is 
appointed alt. WAM. The statement of work is attached. The contractor shall provide a work plan/cost estimate. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2014 
This Action: 586 

Total: 586 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



1. 

2. 
3. 

Statement of Work 
Work Assignment No. 1-15 

EPA Contract #: EP-W -12-013 

Title: Economic Benefits of RCRA Regulatory & Voluntary Programs 

Period of Performance: 
Work Assignment Manager: 

AltWAM: 

Date of CO signature through 12/31/2014 
Scott Palmer 
Economics and Risk Analysis Staff 
Office of Resource Conservation and Recovery 

Mailing Address: 
US Environmental Protection Agency 
MC 5307-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 703-308-8621 
E-mail: palmer. scott@ epa. gov 

Rachel Horton 
Phone: 703-305-0894 
E-mail: kwan.choyi@epa.gov 

4. Background and Scope: 

The Office of Resource Conservation and Recovery (ORCR) is responsible for 
administering and tracking the performance of numerous voluntary initiatives and regulatory 
programs under its authority. Such programs are primarily focused on the proper management 
and disposal of municipal and hazardous solid waste. ORCR routinely conducts program impact 
evaluations and benefit assessments for components of its overall program when possible. . 

In 2009, ORCR expanded upon prior efforts in this area and conducted a more systematic 
analysis of the broad benefits and economic impacts associated with our programs. In addition 
to capturing the benefits of improvements in waste management, ORCR expanded its 
examination of the impacts of its materials management programs to include "upstream" life­
cycle-based benefits associated with conservation of raw materials, energy savings, and reduced 
greenhouse gases and other emissions. As part of this effort, Industrial Economics, Incorporated 
(lEe) assisted ORCR in developing methodologies for more broadly and comprehensively 
valuing the economic benefits associated with its resource conservation and recovery programs. 

The results of this work are documented in a December 14, 2009 Memo from lEe entitled 
"Proposed Methodologies for Valuing ORCR Impacts". This memorandum presents a 
screening-level analysis of potential methodologies that can be used to measure a range of 



benefit metrics across the programs examined. 1 For this screening analysis, lEe collected 
available program outcome data, identified relevant and quantifiable measures of environmental 
impact, and used average unit values to estimate the value of these environmental impacts. 
Ultimately, the aim was to more fully capture the net social benefits of EPA programs, 
accounting for marginal benefits as well as marginal costs. By using average values, the analyses 
by lEe served to be illustrative of the magnitude of upstream and downstream benefits associated 
with these programs. Accordingly, the project had three primary aims: 

1) Perform a basic assessment of the availability of data that can be used to quantify the 
environmental impacts associated with ORCR programs and policies. 

2) Develop defensible methodologies for estimating the quantity and value of selected 
environmental impact metrics. 

3) Provide preliminary illustrative data on selected benefit metrics for a range of EPA 
conservation and recovery efforts. 

At this juncture, ORCR has an elevated and quick turnaround need to better document 
and highlight the benefits of its programs. As a consequence, the ORCR Office Director has 
formed an ORCR/RCRA Benefits Workgroup, comprised of about 12 individuals from across 
ORCR with specific interests, expertise, and responsibilities in this area. The workgroup has 
also been given a preliminary target of late January through February for the delivery of 
preliminary results. 

This W A is therefore being requested in support this workgroup effort. This new Work 
Assignment calls for work similar to that which was conducted by lEe in 2009, yet with a 
distinctly different focus/objective- one that: 

takes advantage of what we already generally know in terms of available data and 
outcome measures for characterization, methodologies for estimation, and unit values 
for conversion, as well as the resulting quantified benefits themselves; and 
translates these into simple, clear, defensible, and compelling evidence that can be 
readily digested by a wide ranging audience (but particularly by audiences with high 
level of responsibility for shaping program policies and priorities (such as our AA' s 
Office, the OSWER Budget staff within the Office of the Chief Financial Officer, and 
Congressional Staffers, etc.)). 

To achieve this, we first envision that we would conduct a brief scoping assessment/paper 
aimed at flushing out the analyses and vehicles by which we would accomplish the above 
objectives. This will help provide the ORCR/RCRA Benefits Workgroup with a vision of the 
steps necessary to achieve our mission. The scoping exercise would include recommendations 
for how to best capture, characterize, and advertize the benefits that jointly stem from our 
programs. 

Unlike the work conducted by lEe in 2009, this effort moves away from the identification 
of program data and impact modeling techniques necessary for deriving benefit estimates. 

1 For purpores of their analysis, lEe ured the term "benefit" broadly to refer to a beneficial outcome of a specific program, i.e., energy savings or 
reduction in harmful pollutants. This differs from the ure of the term " benefit" in traditional economic and regulatory analysis, where it refers 
specifically to" net social benefits. " 

2 



Instead, the aim is to profile and highlight the benefit estimates themselves. However, we will 
still want to utilize quantified benefits to the fullest extent possible (whether from EPA or 
publically available sources). As such, for quantification purposes, we will want to take 
advantage of the methods and data already outlined in lEe's Memo from Dec. 14, 2009. We 
would simply revisit these earlier findings to generate updated estimates. Any new outcome 
measures or modeling tools would only be used in limited instances when readily available and 
merited. 

Additional benefits analyses have also been conducted by EPA subsequent to the 2009 
work by lEe. These include some benefits assessments conducted for new rules, as well as two 
outstanding project papers on the subject of benefits analyses that were developed by 
ORCR/ERAS interns. Lastly, there was a separate internal effort by select staff within ERAS to 
generate an outreach document with the basic objective that the current ORCR/RCRA Benefits 
Workgroup has been charged with. However, this document on its own was deemed to be 
insufficient for our purposes. But, we have been asked to take advantage of this product to the 
extent possible as a reference and source of ideas. This companion document is from June of 
2012 and is entitled "Resource Conservation in the 2Pt Century: As Important Today As It Was 
Yesterday." All such documents shall be provided to the contractor upon approval of a final 
Work Plan for this Work Assignment. 

5. Statement of Work: The contractor shall conduct the following tasks: 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor 
shall deliver a work plan including a proposed level of effort by subtask, budget, and schedule of 
tasks through the term of performance. If there are any questions regarding the work plan, please 
contact the EPA WAM. The contractor shall maintain at least weekly communication with the 
EPA W AM of any anticipated events which may cause an accelerated expenditure of approved 
funds for the period, and provide a monthly progress report regarding the status of work on the 
work assignment. The contractor shall also provide management oversight of the work 
assignment throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the 
monthly progress reports of the data-quality issues and activities met throughout the work 
assignment. 

Task 2: Scoping Assessment of Economic Benefits of ORCR Programs 

The contractor shall conduct a scoping assessment that focuses on our need to compile 
the breadth of available evidence showing the Benefits associated with ORCR programs. That 
information deemed most relevant and defensible shall be drawn upon, so that this information 
can be profiled for public release in a fashion that will be both concise and compelling. This 
scoping exercise shall also include recommendations for how to best capture, characterize, and 
advertize the benefits that jointly stem from our programs. 

3 



This scoping assessment shall take advantage of all prior relevant work, as provided by 
the Work Assignment manager. As noted above, this effort moves away from the identification 
of program data and impact modeling techniques necessary for deriving benefit estimates. 
Instead, the aim is to profile and highlight the benefit estimates of the programs themselves. 

As part of this scoping exercise, the contractor is requested to recommend any new data 
sources and/or methods that may warrant further research and adoption for this effort ( per the 
recommendations presented in the Next Steps section of lEe's Dec. 14 2009 Memo, as well as 
those that may have been identified subsequent to the 2009 recommendations). 

[Note: Future direction of this workgroup effort will necessarily be influenced by this scoping 
exercise and may prompt later amendments to other Tasks within this Work Assignment.] 

Deliverables for Task 2: 

The contractor shall produce two deliverables for Task 2. Deliverable 2A shall be a draft 
scoping assessment and plan, relative to the available data, benefit estimates, and the aim of 
developing a mechanism for "getting the word out" about the benefits that stem from ORCR' s 
miSSIOn. 

Deliverable 2B shall be a revised final plan that lays out which program benefits the 
contractor deems are readily defensible and should be legitimately publicized by ORCR 

Task 3: Estimation of Quantifiable Benefits of ORCR Programs 

This task calls for existing data sources, methods, and benefit estimate to 
determine which may already be satisfactory, and which may warrant updating 
(based on the availability of new outcome data or methods). The contractor 
shall also identify any new benefit catagories that have here-to-fore not been 
captured/characterized, so that they may be assessed and included in the final 
materials should they be deemed as essential to the objectives of this Work 
Assignment (e.g., capturing the Technical Innovation benefits associated w/ 
RCRA regulations for example). All new and updated benefits assessed by the 
contractor are to be utilized as underlying findings to be profiled in any final 
outreach materials. 

[Note: This Task 2 very closely matches the Task 2 scope as request in the Work Assignment 
(under Contract # EPA Contract #: EP-W -07-011 ), that was utilized to generate the Dec. 14th, 
2009 Benefits Memo referenced above.] 

[Please further note that some significant analyses of economic benefits have already been 
conducted for certain components of the RCC program (e.g., regarding the beneficial reuse of 
industrial materials, such as CCW, C&D Debris, and Foundry Sands). And, any such prior 
analyses should be taken advantage of by the contractor where available. Also, additional 
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relevant analyses and estimates are also available (e.g., baseline Energy & GHG benefits of 
ORCRs programs), and these analyses/estimates shall be made available to the contractor by the 
WAM following Work Plan approval.] 

Deliverables for Task 3: 

Under this Task, the contractor shall prepare a report summarizing the qualitative and 
quantitative results of their analyses. The deliverable shall consist of one draft and one final 
document. The draft shall be due to theW AM no later than thirty (30) calendar days following 
receipt of Work Assignment approval. The deliverable shall contain text, tables, flowcharts, and 
graphics, as appropriate to enhance presentation clarity. The contractor shall also provide a copy 
of all supporting electronic files (e.g., Microsoft Excel files) used to generate the results 
presented in the report. The final document shall address all written W AM comments on the 
draft and be due to the W AM no later than seven (7) calendar days following contractor receipt 
of all written W AM comments on the draft. 

Task 4: -- Development of Outreach Materials Highlighting the Benefits of ORCR 
Programs 

This task calls for the development of outreach materials designed with the purpose of 
presenting the above results from Tasks 2 & 3 in a concise, readily understandable, and 
compelling manor. The aim of such outreach materials is to educate key policy makers and 
stakeholders about the relevance and critical importance of the work conducted by ORCR. 

This Task shall therefore be shaped by the results of Tasks 2 and 3. All Task 2 & 3 
deliverables will be reviewed by the ORCR/RCRA Benefits Workgroup and the results of this 
review process will inform the scope of work required to develop the subject outreach materials. 
It is too premature at this time to develop a scope for such document without the benefit of the 
results that come from performing Tasks 2 & 3. 

Deliverables for Task 4: 

As explained above, it shall be necessary to initiate the work to be conducted Task 4 via a 
Technical Directive (TD). A TD will be issued at the earliest time possible, once Tasks 2 & 3 
have proceeded to point where the workgroup can make sufficient decisions about the desired 
deliverable for Task 4. Given this uncertainty, the contractor is advised to allocate no more than 
25% of the overall FTE target to Task 4 

5 



6. Overall Schedule for Deliverables 

Task and Deliverable 
Task 1 - Workplan and Budget Management 

Deliverable 1: Workplan and Budget 

Task 2 - Scoping Assessment 

Deliverable 2A: Draft Scoping Assessment 

Deliverable 2B: Final Assessment Report and Plan for Content 
and Design of Proposed Outreach Materials Economic 
Benefits Estimates & Outreach Documents Estimates 

Task 3- Generation of Updated Benefit Estimates 

Deliverable 3A: Draft Report of Benefit Estimates 

Deliverable 3B: Final Report of Benefit Estimates 

Task 4 -- Development of Outreach Materials Highlighting the 
Benefits of ORCR Programs 

Deliverable 4A: Draft of Outreach Material 

Deliverable 4B: Final Content and Design of Outreach 
Materials 

7.) OTHER CONTRACTOR REQUIREMENTS 

Estimated Delivery 

20 days after receipt of the 
approved work assignment. 

30 days after CO signature 

14 days after W AM 
comments on Deliverable 2A 

30 days after W A approval. 

7 days after receipt of W AM 
comments 

30 days after receipt of TD 
by Contractor 

7 days after receipt of W AM 
comments 

The contractor shall comply with all applicable requirements of the contract, including 
compliance with quality-assurance requirements, providing monthly invoices detailing progress 
and notifying the W AM of the status of remaining funds, and other requirements. The contractor 
must also ensure that the data collected for the characterization of environmental processes and 
conditions contain the appropriate QA/QC requirements to support the intended use of the data. 
In addition to the contract requirements for QA, documents that can be of use in developing the 
appropriate QA/QC requirements are: Guidance for Data Quality Objectives (EPA QA/G-4), and 
Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and others can 
be found at the following Agency website: http://www.epa.gov/guality/gs-docs/. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 Econ Benefits of RCRA Program 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED Econ Benefits of RCRA Program 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/27/2013 To 04/29/2014 

Comments: 

llbK4~rl:J2Q~" Qf this amendment is to approve the contractor's Work Plan/Cost Estimate dated Nov. 7' 2013, with a cost 
~eei(b)(4) 1$ 51 ' 8 8 7 . 0 7 and LOE of 586 hours. The Contractor is not authorized to go over the 

cost ceiling without approval prior from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 586 
04/30/2012 To 04/29/2014 

This Action: 0 

Total: 586 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Amy Newman Branch/Mail Code: 

Phone Number: 202-566-0723 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-15 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 Economic Benefits of RCRA 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/27/2013 To 04/29/2014 

Comments: 

The purpose of this amendment is to add additional LOE of 153 hours to WA 1-15. The total LOE is now 739. The SOW 
is attached. The contractor shall submit a work plan/cost estimate. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
04/30/2012 To 04/29/2014 
This Action: 739 

Total: 739 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Scott Palmer Branch/Mail Code: 

Phone Number 703-308-8621 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eulvid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Statement of Work 
Work Assignment No. 1-15 

EPA Contract#: EP-W-12-013 
Amendment- March 2014 

1. Title: Economic Benefits ofRCRA Regulatory & Voluntary Programs 

2. Period of Performance: Date of CO signature through 12/31/2014 

3. Work Assignment Manager: Scott Palmer 

Recovery 

Alt WAM: 

4. Background and Scope: 

Economics and Risk Analysis Staff 
Office of Resource Conservation and 

Mailing Address: 
US Environmental Protection Agency 
MC 5305-P 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 

Phone: 
E-mail: 

703-308-8621 
palmer.scott@epa.gov 

Rachel Horton 
Phone: 703-305-0894 
E-mail: horton.rachel @epa.gov 

The Office of Resource Conservation and Recovery (ORCR) is responsible for 
administering and tracking the performance of numerous voluntary initiatives and regulatory 
programs under its authority. Such programs are primarily focused on the proper management and 
disposal of both municipal and hazardous waste. ORCR routinely conducts program impact 
evaluations and benefit assessments for components of its overall program when feasible. 
However, the current effort seeks to produce a more succinct compilation of these program 
characteristics and impacts. In doing so, the requested analyses are intended to generate more 
defensible findings, while also covering the entire ORCR/RCRA program, so that this information 
will be more readily available for a wide array of uses both internal and external to the Agency. 
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To meet this objective, ORCR currently has a Work Assignment (WA # 1-15) in place that 
calls for necessary analyses to characterize the size, reach, and beneficial impacts associated with 
ORCR/RCRA Program(s) (in terms of, for example, waste stream types and quantities, numbers 
of cleanups completed at corrective action sites, population within 1 mile of sites, etc.). During 
the initial phase of this work, the aim has been to help better portrait the full breadth and extent of 
the program These analyses are intended to put a solid foundation in place, and help produce key 
inputs necessary, for further higher level analyses. In this vein, WA #1-15 also calls for additional 
levels of analysis, to investigate and utilize relevant available data and predictive modeling tools 
to highlight qualitative and quantitative program-wide impacts and benefit estimates where 
feasible. 

As noted in the original Scope of Work (SOW) for WA # 1-15, this type of analyses occurs 
on an ongoing basis and some significant work has already been conducted in this area. This body 
of prior work is currently being reviewed and utilized where appropriate in the analyses and work 
products now underway for WA # 1-15. [Note: More information on prior relevant analyses in 
this area is referenced in the original SOW and associated deli verables for W A # 1-5.] 

Under the approved Work Plan for WA # 1-15, there are 4 Tasks including: 1) Work Plan 
and Budget Management; 2) Scoping Assessment of Economic Benefits of ORCR Programs; 3) 
Estimation of Quantifiable Benefits of the ORCR Programs; and 4) Development of Outreach 
Materials Highlighting the Benefits of the ORCR Program To achieve these tasks, the work plan 
included the development of a plan/outline aimed at flushing out the analyses and vehicles by 
which we would accomplish the overall objectives of the work assignment. The resulting plan, 
known as the "Quantitative RCRA Benefits Assessment- Annotated Outline (dated Jan. 6, 2014), 
includes recommendations for how to best capture, characterize, and advertize the benefits that 
jointly stem from our programs. This plan clearly outlines necessary steps forward to achieve our 
objectives and has been closely relied upon for determining what analyses are most appropriate for 
the project. 

At the request of the OSWER Assistant Administrator, ORCR is under a very tight 
timeline and is expected to complete these subject analyses as soon as possible. These analyses 
are therefore proceeding very quickly, and roughly 90% of the approved work has been completed 
in only a few short months. More specifically, a major portion of the data collection, analyses, 
and associated documentation called for in Phases 1 and 2 of the Jan. 6th Plan (per Task 2 of W A 
#1-15) has been finished. In addition, a bulk of the analyses and deliverables approved under Task 
3 of WA #1-15 are nearly complete. Task 4 calls for the development of "Outreach Materials 
Highlighting the Benefits of the ORCR Program''. As such, Task 4 is still underway, and these 
materials will not be finalized until more results from ongoing and future analyses are available. 

The purpose of this Amendment to WA #1-15 is to request further analyses from the 
contractor. EPA wishes to dedicate additional funds to this project in order to expand upon the 
work already conducted to date under WA #1-15. The following Section 5 covers the State of 
Work for Amendment # 1. Task 1 of the scope simply calls for the submission of the necessary 
work plan and proposed budget by the contractor. Tasks 2 then outline the additional analyses that 
are being requested under this amendment. 
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5. Statement of Work: The contractor shall conduct the following tasks: 

Task 1: Work Plan and Budget Management 

Within 20 calendar days of the receipt of the approved work assignment, the contractor 
shall deliver a work plan including a proposed level of effort by subtask, budget, and schedule of 
tasks through the term of performance. If there are any questions regarding the work plan, please 
contact the EPA W AM. The contractor shall maintain at least weekly communication with the 
EPA W AM of any anticipated events which may cause an accelerated expenditure of approved 
funds for the period, and provide a monthly progress report regarding the status of work on the 
work assignment. The contractor shall also provide management oversight of the work 
assignment throughout its entire period of performance. 

In addition, the contractor shall provide a brief description (a sentence or two) in the 
monthly progress reports of the data-quality issues and activities met throughout the work 
assignment. 

Task 2: Expanded Analyses Requested in Relation to Analyses Conducted to Date 

Requested first under Task 2, is an update of the existing project plan/outline incorporating 
the steps and turnaround time associated with the expanded analyses that will be conducted under 
this Amendment (both for Task 2 and Task 3 below). Then, proposed analyses which expand 
upon the existing analyses shall include the use of readily available data and methods which were 
identified during the performance of analyses conducted to date under Phases 1 & 2 of the Project 
Plan/Outline. Specific examples of "expanded analyses" shall include for example: 

1) The utilization of new methods/tools for pulling data from the EPA Biennial Report, 
which will then be used for improved characterization of specific features of hazardous 
waste generation and management practices within the US. 

2) The utilization of the above BR data in analyses aimed at identifying significant 
changes and trends relative to targeted waste categories, management practices, and 
process technologies. 

3) The utilization of data from Phase 1, to conduct targeted special analyses of potential 
interest. 

Deliverables for Task 2: 

The contractor shall produce three deliverables for Task 2. Deliverable 2A shall be a draft 
update of the existing plan/outline generated from the scoping assessment conducted for the 
Original SOW for WA # 1-15. Deliverable 2B shall be a Draft Report on the findings of the 
expanded analyses conducted for this Task. Deliverable 2C calls for the draft report of results to 
be finalized and also incorporated into any broader project documents associated with the overall 
project. [Note: See also the Schedule for Deliverables under Section 6 below.] 
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6: Overall Schedule for Deliverables 

Task and Deliverable Estimated Delivery 
Task 1: Workplan and Budget Management 

Deliverable 1: Workplan and Budget 20 days after receipt of the 
approved work assignment. 

Task 2: Additional Analyses Requested in Relation to 
Analyses Conducted to Date 

Deliverable 2A: Update Existing Project Plan/Outline (to include 
articulation of steps involved with all additional analyses to 1 week after CO signature 
be conducted for both Tasks 2 & 3) 

Deliverable 2B: Draft Results of Expanded Analyses 3 weeks after W AM comments 
on Deliverable 2A 

Deliverable 2C: Final Report of Task 2 Results and Incorporation of 2 weeks after W AM comments 
results into Overall Documentation of W A # 1-15 Results on Deliverable 2B 

7.) OTHER CONTRACTOR REQUIRE:MENTS 

The contractor shall comply with all applicable requirements of the contract, including 
compliance with quality-assurance requirements, providing monthly invoices detailing progress 
and notifying the W AM of the status of remaining funds, and other requirements. The contractor 
must also ensure that the data collected for the characterization of environmental processes and 
conditions contain the appropriate QA/QC requirements to support the intended use of the data. In 
addition to the contract requirements for QA, documents that can be of use in developing the 
appropriate QA/QC requirements are: Guidance for Data Quality Objectives (EPA QA/G-4), and 
Guidance for Quality Assurance Project Plans (EPA QA/G-5). These documents and others can 
be found at the following Agency website: http://www.epa.gov/quality/qs-docs/. 

All hard copy and electronic data collected for the purposes of analyses under WA # 1-15 
and this subject Amendment (other than that data which is publically available) shall be shared 
with EPA. Similarly, any algorithms, electronic spreadsheets, and/or modeling tools generated by 
the contractor, for the purposes of analyses conducted to meet the SOW for WA # 1-15 and this 
subject Amendment, shall be shared with EPA. 
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Project Title: 
Contract No.: 
Work Assignment No.: 
Works Assignment 
Manager (COTR): 

Alt COTR: 

Period of Performance: 

I. Introduction 

Statement of Work 
12 December, 2013 

Economic Support for EPA's e-Manifest second-year rulemaking 
EP-W-12-013 
1-17 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
Mark Eads, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-8615 
CO signature through April29, 2014. 

EPA is beginning work on a second e-Manifest rulemaking. The first rulemaking, referred to 
hereafter as the first-year rule, declares that electronic hazardous waste manifests are the legal 
equivalent of the existing paper manifests. It declares that these "e-manifests" may be submitted 
to EPA in lieu of paper manifests once an electronic system to collect, process and distribute 
them, aka "e-Manifest," has been built and turned on. The first-year rule declares EPA's 
intention to build an EPA-hosted and centralized e-Manifest system. Lastly, the first rule 
discusses issues relating to hazardous-waste-manifest data public access and electronic signature 
verification. 

EPA's second rulemaking, referred to hereafter as the second-year rule, will determine the fees 
to be charged for use of the system and publish the date upon which the system will go live. 
This rulemaking will require economic support in three areas: 

1. Gathering information on business activity and practices within the hazardous waste 
generation, shipping, and TSFD sectors specific to the needs of this rule. This body of 
knowledge will help EPA estimate the costs and benefits of e-Manifest and will also help 
EPA determine the appropriate e-Manifest fees. Most importantly, EPA must estimate 
the annual volume of electronic hazardous waste manifests that will be processed by the 
e-Manifest system within its first several years of operation. 

2. Developing a methodology to calculate e-manifest user fees. This methodology will 
incorporate variables such as: e-Manifest acquisition costs, e-Manifest program costs, the 
number of years over which thee-Manifest system costs are to be recovered, yearly 
volume of manifest processed by e-Manifest, the interest rate, manifest complexity, etc. 
EPA will begin this work by surveying federal fees already in existence. 

3. Producing a regulatory impact analysis (RIA) to accompany the second-year e-Manifest 
rulemaking. This RIA will estimate the costs and benefits of the e-Manifest system upon 
the affected universe of industrial entities, state governments, and federal agencies. 



II. Purpose and Scope of this Work Assignment 

The purpose of this Work Assignment (W A) is to provide support for ORCR/ERAS' work 
in the economic support areas described above. 

The scope of this W A includes: industry question development; federal fee literature 
review.; and any additional work that may be added to the WA as amended by the WAM. 

Finally, this WA includes the preparation of emergency turnaround assessments, general 
supporting materials, briefings, general project coordination, and ongoing 
communication/outreach to the W AM/TOCOR. 

III. Work Statement 

Task 1. Work Plan, Progress Reports and Budget 

Within twenty (20) days of receipt of this work assignment, the contractor shall deliver a work 
plan. This plan shall include a proposed level of effort, budget, schedule of tasks, and schedule 
of deliverables. A cost proposal shall accompany this work plan. 

All data collection, assessment, and quality issues associated with this Work Assignment shall 
adhere to EPA data quality guidance and requirements, as established in EPA Order 5360.1A2, 
EPA Manual5360.Al, and OSWER's and ORCR's Quality Management Plans. See: 
http://www.epa.gov/guality/ga docs.html 

As part of the monthly progress reports for this Work Assignment, the Contractor shall provide a 
summary of all data collection and quality control activities conducted during each month. 

No confidential business information (CBI) shall be collected or used under this Work 
Assignment. However, proprietary data may be used following written approval from the 
WAM/TOCOR. 

Contractor travel is authorized under this Work Assignment. The contractor shall budget for no 
more than one overnight trip for two or less persons, round trip from Cambridge/Boston, MA to 
Arlington, V A/Washington, D.C. 

Deliverable(s) and Schedule: 

Work Plan and Budget within allotted time frame identified above. 



Task 2: Programmatic Support 

The contractor shall provide programmatic support in the area of short-term or quick turnaround 
technical assistance, analysis, and supporting documents to ORCR for the "e-Manifest second­
year proposed rule," and related work. 

Under this task the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the proposed rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• briefing packages; 
• fact sheets, flow charts, or presentation graphics; 

The need for and number of such documents is uncertain at the time of this work 
assignment. The WAM will provide a Technical Directive (TD) designed to clarify the 
need and scope of such document(s), as necessary. The contractor shall budget for 
approximately three (3) TDs under this Task. 

Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Draft: Five (5) Agency working 

Development of quick-turnaround support 
days from contractor receipt of 

documents and analyses related to the rule: 
TD, and all supporting 
information. 

To be defined in each TD (e.g., briefing 
Final: Five (5) Agency working 

package, fact sheet) 
days from contractor receipt of 
all written W AM comments on 
the draft. 

Task 3: Assistance with Industry Questions 

SubtaskA: 
Under this subtask the contractor shall help EPA craft questions to be presented to 9 or 
fewer major hazardous waste TSDF corporations. Questions shall be formulated with the 
following requirements in mind: 

1) The contractor shall work off a list of draft questions provided by EPA at the 
beginning of the project. 

2) The contractor shall consult with EPA to determine information needs for the various 
aspects of thee-Manifest second-year rulemaking and then refine and/or expand the list 
of questions as appropriate. The contractor should plan for one conference call at the 
inauguration of this task to discuss ORCR/PIID' s and ORCRIERAS' information needs. 



3) The contractor shall formulate questions to maximize the number of responses 
received. 

4) The contractor shall ensure that the questions are written precisely and clearly so that 
respondents will provide standardized, comparable responses and to minimize the 
response time and burden borne by respondents. For example, some responses will need 
to be summed to then serve as inputs for mathematical formulas. 

Subtask B: 
Under this subtask the contractor shall receive, organize, and present the responses to the 
questions devised in subtask 3A above. Responses shall be presented in a document with tables 
and accompanied by summary statistics and other formulations as directed by the W AM. These 
shall be presented in a document which will be included as an appendix to the RIA for this 
rulemaking or as a stand-alone submission to the docket for this rulemaking. The contractor 
shall also present EPA with a document containing the complete set of answers to each question. 

Deliverable(s) and Schedule: 

Draft and final deliverables shall be presented in response to the industry question 
development requirements in subtasks A&B, and any Technical Directive. The first set of 
deliverables shall be in memo format, presenting a clear description of, and justification for 
each question and in the case of subtask B the methods used to present and organize 
responses. Tables, charts, and graphics shall be incorporated, as appropriate for both sets 
of deliverables, to enhance and clarity the presentation 

DELIVERABLES DUE DATES 

Draft Questions: Questions within fifteen (15) 
Agency working days following contractor 

receipt of draft questions and the conclusion in 

A) Industry Question Development 
the PIID/ERAS information needs meeting. 

Final Questions: Ten (10) Agency working days 
following contractor receipt of all W AM written 

comments on the draft. 

Draft Document: No later than fifteen (15) 
Agency working days following receipt of 
responses from all respondents or ten ( 1 0) 

Agency working days after questions have been 

B) Response Document 
circulated for twenty five (25) Agency working 

days. 

Final Document: No later than ten (10) Agency 
working days following contractor receipt of all 

written W AM comments on the draft. 



Task 4: Methodology for establishing e-Manifest Fees 

Under this task the contractor shall assist EPA in developing a methodology to calculate e­
Manifest user fees. 

The subtasks A through C comprise the initial work for this task. The scope of this task 
will expand as the rule writing and acquisition components of thee-Manifest project 
advance. These components will provide necessary inputs for work within this task. The 
scope of work under this task shall be expanded by amendments to the initial work 
assignment. EPA expects the contractor will eventually produce a methodology to 
calculate fees for thee-Manifest system and a support document to defend the 
methodology. 

SubtaskA: 
Under this subtask the contractor shall compile a list of as many existing federal fee-for-service 
programs as they can identify. The contractor shall also identify a subset of fees and pay-for­
service programs with goals, operating environments, or structures similar toe-Manifest. This 
subset of fees and pay-for-service programs shall be examined in depth by the contractor in 
Subtask B. 

Subtask B: 
Under this subtask the contractor shall gather information on each of the fees and pay-for-service 
programs identified as pertinent toe-Manifest in Subtask A. As the contractor reviews each user 
fee, they shall record the following: 

• The fee schedule, 
• The "success" of the fee in meeting the programs needs, 
• The program aspects covered by the fee, 
• The formulas, methodologies, inputs, and variables used to calculate the fee, 
• Any assumptions made to calculate or justify the fee, 
• The complexity of the fee (i.e. are different fees charged to different entities etc.), 
• Any advantages or disadvantages of each fee-calculating methodology, 
• The applicability of each fee-calculating methodology to e-Manifest, 
• Any other relevant information per the W AM's Technical Direction or the contractor's 

expertise. 

Once the contractor has completed their fee review, they shall write up the results of their review 
in a document entitled: "Assessment of Methodology most Appropriate to Establish Initial e­
Manifest User Fees." This document shall be the deliverable for this subtask. It shall be written 
such that it can be inserted into a broader work as a background or introductory chapter. The 
contractor shall include a summary of key findings, followed by a description of each fee 
reviewed. This description shall include all of the bulleted information collected under Subtask 
A. 



Deliverable(s) and Schedule: 

The deliverables for this task shall consist of the list of federal fees and pay-for-service 
programs described in Subtask A as well as the results document described in Subtask B. 
Tables, charts, and graphics shall be included, as appropriate, to ensure clarity and ease of 
understanding. 

DELIVERABLES DUE DATES 

Draft List: List within thirty (30) Agency 
working days following contractor receipt of 

A) List of Federal Fees and Pay-for- this signed work assignment. 
Service Programs 

Final List: Ten (10) Agency working days 
following contractor receipt of all W AM written 

comments on the draft. 

Draft Document: No later than sixty (60) 
Agency working days following approval by the 

W AM of the final list from Subtask A. 

B) Results Document 
Final Document: No later than twenty (20) 
Agency working days following contractor 

receipt of all written W AM comments on the 
draft. 

Task 5: Economic Assessment Document 
Under this task the contractor shall assist EPA in development of a Regulatory Impact 
Analysis (RIA) for thee-Manifest rulemaking. When complete, the RIA shall include a 
baseline estimate of the affected entities and number of manifests generated annually, an 
estimate of the costs and benefits of thee-Manifest system, a cost-benefit analysis, and all 
relevant analysies required by statute and relevant executive orders. The RIA shall be 
based on an ERAS-Internal draft RIA. 

The scope of this task will expand as the rule writing and acquisition components of the e­
Manifest project advance. These components will provide necessary inputs for work 
within this task. The scope of work under this task shall be expanded by amendments to 
the initial work assignment. The initial scope of work is limited to updating baseline 
figures in the RIA as described in Sub task A below. EPA expects that the contractor will 
eventually produce a complete draft RIA document under this task. 

SubtaskA: 
Under this subtask the contractor shall update the baseline count of affected entities found 
in Chapter 2 of the draft RIA. The contractor shall use the same data sources and 
methodologies found in the draft RIA, except for the count of state governments that 



collect manifests, Chapter 2 section 2 where the contractor shall look for other sources of 
information. 
Deliverable(s) and Schedule: 
Deliverables for this task shall consist initially of the updated Chapter 2 of the draft­
internal RIA. The draft deliverable shall be due five (5) agency working days following 
contractor receipt of this signed work assignment, the final due five (5) days following 
contractor receipt of all agency comments on the draft. 

Deliverables and due dates for future subtasks not included in the initial work assignment 
will be amended into the work assignment. 

DELIVERABLES DUE DATES 
Draft UQdate: Ten (10) working days 

following satisfactory completion of all work 
under sub tasks A and B. 

A) Affected Entities Update 
Final Update: Ten (10) Agency working days 

following contractor receipt of all written 
comments on the draft. 



Summary of Deliverables and Schedule 
Task and Draft Final 

Deliverable( s) 
Task 1: Work Plan Progress Reports and Budget 
Initial Work Plan and 

As required by Contract. 
As required by 

Budget Contract. 
Task 2: Programmatic Support 
Development of quick-
turnaround support 

Final: Ten (10) Agency 
documents and analyses 

Draft: Five (5) Agency working days working days from 
related to the rule: 

from receipt of TD and all supporting receipt of all written 

To be defined in each 
information. W AM comments on 

TD (e.g., briefing 
draft. 

package, fact sheet) 
Task 3: Assistance with Industry Questions 

Draft Questions: Questions within 
Final Questions: Ten (10) 

fifteen (15) Agency working days 
A) Industry Question following contractor receipt of draft 

Agency working days 

Development questions and the conclusion in the 
following contractor receipt of 
all W AM written comments on 

PIID/ERAS information needs 
the draft. 

meeting. 
Draft Document: No later than 

fifteen (15) Agency working days Final Document: No later than 
following receipt of responses from ten (10) Agency working days 

B) Response Document all respondents or ten (10) Agency following contractor receipt of 
working days after questions have all written W AM comments on 

been circulated for twenty five (25) the draft. 
Agency working days 

Task4: e-Manifest Fee Methodology 
Final List: Ten (10) 

Draft List: List within thirty (30) Agency working days 
A) List of Federal Fees and Agency working days following following contractor 
Pay-for-Service Programs contractor receipt of this signed work receipt of all W AM 

assignment. written comments on 
the draft. 

Draft Document: No later than sixty 
Final Document: No later than 
twenty (20) Agency working 

B) Results Document 
(60) Agency working days following 

days following contractor 
approval by the W AM of the final list 

receipt of all written W AM 
from Subtask A. 

comments on the draft. 

Task 5: Economic Assessment Document 
Final Update: Ten (10) 

Sub-Task A: Economic Draft Update: Ten (10) working days Agency working days 
Assessment Document following satisfactory completion of all following contractor receipt of 
Universe Update work under Subtasks A and B. all written comments on the 

draft. 



WORK ASSIGNMENT ADDITIONAL REQUIREMENTS 
OFFICE OF RESOURCE CONSERVATION AND RECOVERY 

The following additional terms and conditions are requirements of this task order: 

TECHNICAL DIRECTION 

In accordance with EPAAR 1552.237-71-Technical Direction, the WAM will provide Technical 
Direction during performance of this Work Assignment. Technical direction includes: 

!.Instruction to the contractor that approves approaches, solutions, designs, or 
refinements; fills in details; completes the general description of work; 
shifts emphasis among work areas or tasks; and 

2.Evaluation and acceptance of reports or other deliverables. 

Technical Direction must be within the scope of the contract-level SOW. The WAM does not have 
the authority to issue Technical Direction which: 

1. Requires additional work outside the scope of the contract or Work 
Assignment; 

2. Constitutes a change as defined in the "Changes" clause; 
3. Causes an increase or decrease in the estimated cost of the contract or Work 

Assignment; 
4. Alters the period of performance of the contract or Work Assignment; or 
5. Changes any of the other express terms or conditions of the contract or 

Work Assignment. 

Technical Direction will be issued in writing by theW AM, or confirmed by theW AM in writing 
within five (5) calendar days after oral issuance, if oral instruction provided. 

QUALITY ASSURANCE 

Performance under this Work Assignment requires the contractor to prepare a Quality Assurance 
Project Plan (QAPP) to be included as part of the Work Assignment. The contractor shall submit a 
QAPP with its Work Plan in accordance with EPA Requirements for Quality Assurance Project 
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qs-docs/r5-final.pdf. The contractor's 
QAPP must be approved by the WAM and Quality Assurance Manager before Work Plan approval. 
Following approval of the contractor's QAPP, the contractor shall perform all tasks under this 
Work Assignment in accordance with the quality standards established in the QAPP. 

SURVEY MANAGEMENT 

Performance under this Work Assignment may require the contractor to create statistical surveys, 
perform data collection, use questionnaires, or perform statistical analysis of survey data. The 
contractor shall perform these tasks in accordance with the EPA Survey Management Handbook 
found here: http://www.epa.gov/oamcincl/0710295/attach12.pdf. 

COMMUNICATIONS PRODUCTS 

Performance under this Work Assignment may require the contractor to develop deliverables that 
are considered by EPA to be "Communications Products." If relevant, the contractor shall develop 



Communications Products in accordance with EPA's Policy and Implementation Guide for 
Communications Product Development and Approval found here: 
http://www .epa. gov /productreview I guide/index.html. Additionally, if Communications Products 
require the use of EPA graphics, logos, or other identifiable materials, the Communications 
Products are further subject to the standards in EPA's Visual and Product Standards Graphics 
Manual found here: http:/ /wedcor.cor.epa. gov /pages/TIM!Visualldentity -6-19-07. pdf. 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000001 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 Economic Support: e-Manifest 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2012 To 04/29/2014 

Comments: 

The purpose of this amendment is to approve the contractor's work plan/cost estimate dated 02/07/2014 with an LOE of 
568 hours and $56,651. 92l(b)(4) lcos~(b)(4) Fee). This amendment also appoints Mark Eads as the alternate 
WAM. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 568 
04/30/2012 To 04/29/2014 
This Action: 0 

Total: 568 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinirny Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000002 

Contract Number I Contract Period 04/30/2012 To 04/29/2014 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 e-Manifest ru1emaking 
Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 
Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2012 To 04/29/2014 

Comments: 

The purpose of this amendment is to de-scope/reduce originally approved LOE of 568 for WA 1-17 by 257 hours. New 
total LOE for this WA is 311 hours. Revised Statement of Work, (SOW) removes 2 TDs and Tasks 3 and 5 from this WA. The 
contractor is to submit a revise work plan and cost estimate. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 568 
04/30/2012 To 04/29/2014 
This Action: -257 

Total: 311 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 
Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



Project Title: 
Contract No.: 
Work Assignment No.: 
Works Assignment 
Manager (COTR): 

Alt COTR: 

Period of Performance: 

Statement of Work 
6 March, 2013 

Economic Support for EPA's e-Manifest second-year rulemaking 
EP-W-12-013 
1-17 
Chris McMinimy, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-0105 
Mark Eads, Economist 
EPA Office of Resource Conservation & Recovery (ORCR) 
703-308-8615 
CO signature through April29, 2014. 

The purpose of this Statement of Work is to de-scope the 1-17 work assignment. This de-scop 
will affect Tasks 2,3, and 5. 

I. Reduce the scope of Task 2 from three (3) Technical Directives to one (1) Technical 
Directive 

Task 2: Programmatic Support 

The contractor shall provide programmatic support in the area of short-term or quick turnaround 
technical assistance, analysis, and supporting documents to ORCR for the "e-Manifest second­
year proposed rule," and related work. 

Under this task the contractor shall develop and submit various general support documents 
and analyses directly or indirectly related to the proposed rule. Examples of such 
documents/analyses may include, but not be limited to: 

• cost or cost savings summary tables addressing impacts of one or more of 
the regulatory improvement areas; 

• briefing packages; 
• fact sheets, flow charts, or presentation graphics; 

The need for and number of such documents is uncertain at the time of this work 
assignment. The WAM will provide a Technical Directive (TD) designed to clarify the 
need and scope of such document(s), as necessary. The contractor shall budget for one (1) 
TD under this Task. 



Deliverable(s) and Schedule: 

DELIVERABLES DUE DATES 
Draft: Five (5) Agency working 

Development of quick-turnaround support 
days from contractor receipt of 

documents and analyses related to the rule: 
TD, and all supporting 
information. 

To be defined in each TD (e.g., briefing 
Final: Five (5) Agency working 

package, fact sheet) 
days from contractor receipt of 
all written W AM comments on 
the draft. 

II. Remove Task 3 from the work assignment. 

Task 3: Assistance with Industry Questions 

SubtaskA: 
Under this subtask the contractor shall help EPA craft questions to be presented to 9 or 
fewer major hazardous waste TSDF corporations. Questions shall be formulated with the 
following requirements in mind: 

1) The contractor shall work off a list of draft questions provided by EPA at the 
beginning of the project. 

2) The contractor shall consult with EPA to determine information needs for the various 
aspects of thee-Manifest second-year rulemaking and then refine and/or expand the list 
of questions as appropriate. The contractor should plan for one conference call at the 
inauguration of this task to discuss ORCR/PIID' s and ORCRIERAS' information needs. 

3) The contractor shall formulate questions to maximize the number of responses 
received. 

4) The contractor shall ensure that the questions are written precisely and clearly so that 
respondents will provide standardized, comparable responses and to minimize the 
response time and burden borne by respondents. For example, some responses will need 
to be summed to then serve as inputs for mathematical formulas. 

Subtask B: 
Under this subtask the contractor shall receive, organize, and present the responses to the 
questions devised in subtask 3A above. Responses shall be presented in a document with tables 
and accompanied by summary statistics and other formulations as directed by the W AM. These 
shall be presented in a document which will be included as an appendix to the RIA for this 
rulemaking or as a stand-alone submission to the docket for this rulemaking. The contractor 
shall also present EPA with a document containing the complete set of answers to each question. 



III. Remove Task 5 from the work assignment. 

Task 5: Economic Assessment Document 
Under this task the contractor shall assist EPA in development of a Regulatory Impact 
Analysis (RIA) for thee-Manifest rulemaking. When complete, the RIA shall include a 
baseline estimate of the affected entities and number of manifests generated annually, an 
estimate of the costs and benefits of thee-Manifest system, a cost-benefit analysis, and all 
relevant analyses required by statute and relevant executive orders. The RIA shall be 
based on an ERAS-Internal draft RIA. 

The scope of this task will expand as the rule writing and acquisition components of the e­
Manifest project advance. These components will provide necessary inputs for work 
within this task. The scope of work under this task shall be expanded by amendments to 
the initial work assignment. The initial scope of work is limited to updating baseline 
figures in the RIA as described in Sub task A below. EPA expects that the contractor will 
eventually produce a complete draft RIA document under this task. 

SubtaskA: 
Under this subtask the contractor shall update the baseline count of affected entities found 
in Chapter 2 of the draft RIA. The contractor shall use the same data sources and 
methodologies found in the draft RIA, except for the count of state governments that 
collect manifests, Chapter 2 section 2 where the contractor shall look for other sources of 
information. 
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United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 1-17 

EPA 
Work Assignment D 0 Other Amendment Number: 

000003 

Contract Number I Contract Period 04/30/2012 To 04/29/2015 Title of Work Assignment/SF Site Name 

EP-W-12-013 Base Option Period Number 1 eManifest Second Year Ru1emaki 

Contractor I Specify Section and paragraph of Contract SOW 

INDUSTRIAL ECONOMICS, INCORPORATED 

Purpose: D Work Assignment D Work Assignment Close-Out Period of Performance 

0 Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 04/30/2012 To 04/29/2014 

Comments: 

The purpose of this amendment 
hours and $28, 34 0. 7 9l(b)(4) 

is to aRprove the contractor's work plan/cost estimate dated 3/2 4 /1 4 with an LOE of 311 
lcost b)(4) lfee) . The contractor is not allowed to go over the approved cost 

ceiling without the approval from the Contracting Officer. 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

@] 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 311 
04/30/2012 To 04/29/2015 

This Action: 0 

Total: 311 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Chris McMinimy Branch/Mail Code: 

Phone Number 703-308-0105 

(Signature) (Date) FAX Number: 

Project Officer Name Shannon Sturgeon Branch/Mail Code: 

Phone Number: 703-605-0509 

(Signature) (Date) FAX Number: 703-308-7903 

Other Agency Official Name Branch/Mail Code: 

Phone Number: 

(Signature) (Date) FAX Number: 

Contracting Official Name Eu1vid Rocque Branch/Mail Code: 

Phone Number: 202-564-8316 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 


